
Bills of Provisional Quantities

Item Quantity Rate Amount
No

BILL NO 1

PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Series 2000 Principal Building Agreement (July 2007
edition) prepared by the Joint Building Contract Committee shall be
the applicable building agreement, amended as hereinafter described

The ASAQS Preliminaries (November 2007 edition) published by the
Association of South African Quantity Surveyors for use with the said
JBCC Principal Building Agreement shall be deemed to be
incorporated in these bills of quantities 

Contractors are referred to the abovementioned documents for the full
intent and meaning of each clause thereof 

These clauses are hereinafter referred to by clause number and
heading only. Where standard clauses or alternatives are not entirely
applicable to this contract such modifications, corrections or
supplements as will apply are given under each relevant clause
heading and such modifications, corrections or supplements shall take
precedence notwithstanding anything contrary contained in the
abovementioned documents

Where any item is not relevant to this specific contract such item is
marked N/A, signifying "not applicable"

PREAMBLES FOR TRADES 

The Model Preambles for Trades (1999 edition) as published by the
Association of South African Quantity Surveyors shall be deemed to
be incorporated in these bills of quantities and no claims arising from
brevity of description of items fully described in the said Model
Preambles will be entertained 

Supplementary preambles are incorporated in these bills of quantities
to satisfy the requirements of this project. Such supplementary
preambles shall take precedence over the provisions of the said Model
Preambles 

The contractor's prices for all items throughout these bills of
quantities must take account of and include for all of the obligations,
requirements and specifications given in the said Model Preambles
and in any supplementary  preambles 
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Bills of Provisional Quantities

PRICING OF PRELIMINARIES 

Should the contractor select Option A in terms of subclause 3.2.1 in
the Contract Data - Contractor to Employer (CE) for the purpose of
adjustment of these preliminaries, the amount entered into the amount
column in these preliminaries is to be divided into one or more of the
three categories provided namely Fixed (F), Value Related (V) and
Time Related (T)

SECTION A - PRINCIPAL BUILDING
AGREEMENT

Definitions

A Clause 1.0 - Definitions and interpretation

F:............................. V:............................ T:............................ Item

Objective and preparations  

B Clause 2.0 - Offer acceptance and performance obligations 

F:............................. V:............................ T:............................ Item

C Clause 3.0 - Documents 

F:............................. V:............................ T:............................ Item

D Clause 4.0 - Design responsibility 

F:............................. V:............................ T:............................ Item

E Clause 5.0 - Employer's agents

F:............................. V:............................ T:............................ Item

F Clause 6.0 - Contractor's site representative 

F:............................. V:............................ T:............................ Item

G Clause 7.0 - Compliance with laws and regulations 

F:............................. V:............................ T:............................ Item

H Clause 8.0 - Works risk

F:............................. V:............................ T:............................ Item
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Bills of Provisional Quantities

A Clause 9.0 - Indemnities 

F:............................. V:............................ T:............................ Item

B Clause 10.0 - General insurances 

F:........................... V:............................T:........................... Item

C Clause 11.0 - Special insurances 

F:............................. V:............................ T:........................... Item

D Clause 12.0 - Effecting insurances 

F:............................ V:............................T:.......................... Item

E Clause 13.0 - Assignment

F:............................. V:............................ T:............................ Item

F Clause 14.0 - Security 

F:............................. V:............................ T:............................ Item

Execution 

G Clause 15.0 - Preparation for and execution of the works 

F:............................. V:............................ T:............................ Item

H Clause 16.0 - Site and access

    Clause 16.7 - Known services

    Clause 16.8 - Protection of trees

F:............................. V:............................ T:............................ Item

I Clause 17.0 - Contract instructions

F:............................. V:............................ T:............................ Item
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Bills of Provisional Quantities

A Clause 18.0 - Setting out of the works 

The contractor shall notify the principal agent if any encroachments of
adjoining foundations, buildings, structures, pavements, boundaries,
etc. exist in order that the necessary arrangements may be made for
the rectification of any such encroachments.

F: ............................ V:...........................T:........................... Item

B Clause 19.0 - Temporary works and plant

    Subclause 19.1.1 - Enclosure of the works

    Subclause 19.1.2 - Office accommodation

    Clause 19.2 - Notice boards

F:............................. V:............................ T:............................ Item

C Clause 20.0 - Nominated subcontractors 

F:............................. V:............................ T:............................ Item

D Clause 21.0 - Selected subcontractors 

F:............................. V:............................ T:............................ Item

E Clause 22.0 - Employer's direct contractors

F:............................. V:............................ T:............................ Item

F Clause 23.0 - Contractor's domestic subcontractors

F:............................. V:............................ T:............................ Item

Completion 

G Clause 24.0 - Practical completion

The contractor shall not receive any mark-up for overheads and profit
on any ommission of tenant installation work or tenant installation
work by others. Claims of loss of profit shall not be entertained

F:............................. V:............................ T:............................ Item
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A Clause 25.0 - Works completion
        The desired works completion period is 10 (ten)

        Calendar weeks.

F:............................. V:............................ T:............................ Item

B Clause 26.0 - Final completion 

F:............................. V:............................ T:............................ Item

C Clause 27.0 - Latent defects liability period 

F:............................. V:............................ T:............................ Item

D Clause 28.0 - Sectional completion 

F:............................. V:............................ T:............................ Item

E Clause 29.0 - Revision of date for practical completion 

The removal and replacement of materials and/or workmanship which
do not conform to specification or drawing shall not constitute
grounds for the extension of the construction period nor for the
adjustment of the contract value (Clause 29.3)

F:............................. V:............................ T:............................ Item

F Clause 30.0 - Penalty for late or non-completion:  M 2,500.00 per
Calendar day

F:............................. V:............................ T:............................ Item

Payment  

G Clause 31.0 - Interim payment

The inclusion of materials and goods stored off site in the amount
authorised for payment in terms of clause 31.4 shall be at the sole
discretion of the principal agent and such inclusion shall only be
considered upon the provision, by the contractor, of an approved
guarantee issued by a registered commercial bank. Clause 31.6.5 is
therefore not applicable

F:............................. V:............................ T:............................ Item
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A Clause 32.0 - Adjustment to the contract value

All fluctuations in costs, with the exception of fluctuations in the rate
of Value Added Tax, shall be for the account of the contractor.

F:............................. V:............................ T:............................ Item

B Clause 33.0 - Recovery of expense and loss 

F:............................. V:............................ T:............................ Item

C Clause 34.0 - Final account and final payment

F:............................. V:............................ T:............................ Item

D Clause 35.0 - Payment to other parties

F:............................. V:............................ T:............................ Item

Termination

E Clause 36.0 - Termination by employer - contractor's default 

F:............................. V:............................ T:............................ Item

F Clause 37.0 - Termination by employer - loss and damage 

F:............................. V:............................ T:............................ Item

G Clause 38.0 - Termination by contractor - employer's default 

F:............................. V:............................ T:............................ Item

H Clause 39.0 - Termination - cessation of the works 

F:............................. V:............................ T:............................ Item

Dispute  

I Clause 40.0 - Settlement of disputes

F:............................. V:............................ T:............................ Item

Contract agreement

J Clause 41.0 - Post tender provisions Item

The required post tender information shall be inserted in the post
tender provisions after consultation with the contractor
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A Clause 42.0 - Contractual agreement Item

The required information of the contracting parties and the amount of
the accepted contract sum shall be inserted in the contractual
agreement for signature of the agreement by the contracting parties 

SECTION B -  PRELIMINARIES 

Definitions and interpretation 

B Clause 1.0 - Definitions and interpretation 

F:............................. V:............................ T:............................ Item

Documents  

C Clause 2.1 - Checking of documents 

F:............................. V:............................ T:............................ Item

D Clause 2.2 - Provisional bills of quantities

These bills of quantities are in multiple procurement format ie the
"wet trades" - earthworks, concrete, formwork and reinforcement,
precast concrete, masonry, waterproofing and sub-surface drainage -
are provisionally measured and the subsequent trades are budgetary
allowances and/or nominated subcontract amounts.

F:............................. V:............................ T:............................ Item

E Clause 2.3 - Availability of construction documentation

The budgetary allowances and nominated subcontract amounts
allocated for subsequent trades included in this document will be
separately procured, based on multiple procurement of nominated
subcontractors during the construction period.

F:............................. V:............................ T:............................ Item

Previous work and adjoining properties

F Clause 3.1 - Previous work - dimensional accuracy 

F:............................. V:............................ T:............................ Item

G Clause 3.2 - Previous work - defects 

F:............................. V:............................ T:............................ Item
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A Clause 3.3 - Inspection of adjoining properties

F:............................. V:............................ T:............................ Item

Samples, shop drawings and manufacturer's instructions

B Clause 4.1 - Samples of materials 

F:............................. V:............................ T:............................ Item

C Clause 4.2 - Workmanship samples 

F:............................. V:............................ T:............................ Item

D Clause 4.3 - Shop drawings

F:............................. V:............................ T:............................ Item

E Clause 4.4 - Compliance with manufacturer's instructions

F:............................. V:............................ T:............................ Item

Deposits and fees

F Clause 5.1 - Deposits and fees 

F:............................. V:............................ T:............................ Item

Temporary services

G Clause 6.1 - Water

F:............................. V:............................ T:............................ Item

H Clause 6.2 - Electricity

F:............................. V:............................ T:............................ Item

I Clause 6.3 - Telecommunication facilities

F:............................. V:............................ T:............................ Item

J Clause 6.4 - Ablution facilities

F:............................. V:............................ T:............................ Item
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Prime cost amounts 

A Clause 7.1 - Responsibility for prime cost amounts

F:............................. V:............................ T:............................ Item

Special attendance on n/s subcontractors 

B Clause 8.1 - Special attendance

F:............................. V:............................ T:............................ Item

General  

C Clause 9.1 - Protection of the works

F:............................. V:............................ T:............................ Item

D Clause 9.2 - Protection/isolation of existing/sectionally occupied
works

F:............................. V:............................ T:............................ Item

E Clause 9.3 - Security of the works

F:............................. V:............................ T:............................ Item

F Clause 9.4 - Notice before covering work 

F:............................. V:............................ T:............................ Item

G Clause 9.5 - Disturbance 

F:............................. V:............................ T:............................ Item

H Clause 9.6 - Environmental disturbance

F:............................. V:............................ T: ......................... Item

I Clause 9.7 - Works cleaning and clearing

F:............................. V:............................ T:............................ Item

J Clause 9.8 - Vermin

F:............................. V:............................ T:............................ Item
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A Clause 9.9 - Overhand work

F:............................. V:............................ T:............................ Item

Schedule of variables 

Information necessary for elections and completion of those clauses
contained in the schedule which are necessary for tender purposes is
given hereunder.  Where no information is given it shall mean that no
specific requirements are expected or that the clause is not relevant to
this specific contract 

10.1 - Provisional bills of quantities [clause 2.2]
The quantities are provisional  

Yes

10.2 - Availability of construction documentation [clause 2.3]
Construction documentation is complete

Yes

10.3 - Previous work - dimensional accuracy [clause 3.1]

10.4 - Previous work - defects [clause 3.2]

10.5 - Inspection of adjoining properties [clause 3.3]

10.6 - Water [clause 7.2]

Option A (by contractor)    
yes

Option B (by employer - free of charge)   
no

Option C (by employer - metered)   
no

10.7 - Electricity [clause 7.3]

Option A (by contractor)    
yes

Option B (by employer - free of charge)   
no

Option C (by employer - metered)   
no

Carried to Collection M 
Bill No. 1
Preliminaries
CBL: Fencing & ancillary structures at Thaba Bosiu site
QS Ref: LM - MGP - 837 - I

- 1 0 - 



Bills of Provisional Quantities

10.8 - Telecommunications [clause 7.4]

Telephone 
yes

Facsimile
yes

E-mail
yes

10.9 - Ablution facilities [clause 7.5]

Option A (by contractor) 
 yes

Option B (by employer)   
no

10.10 - Protection of the works [clause 9.1]

10.11 - Protection/isolation of existing/sectionally occupied
works  [clause 9.2] Protection/isolation is required    

No

10.12 - Disturbance [clause 9.5]

10.13 - Environmental disturbance [clause 9.6]

SECTION  C - SPECIFIC PRELIMINARIES

A Site instructions

Instructions issued on site are to be recorded in triplicate in a site
instruction book which is to be maintained on site by the contractor

F:............................. V:............................ T:............................ Item
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A Warranties for material and workmanship

Where warranties for materials and/or workmanship are called for, the
contractor shall obtain a written warranty, addressed to the employer,
from the firm supplying the materials and/or doing the work and shall
deliver same to the principal agent on the certified completion of the
contract. The warranty shall state that workmanship, materials and
installation are warranted for a specified period from the date of final
completion and that any defects that may arise during the specified
period shall be made good at the expense of the firm supplying the
materials and/or doing the work, upon written notice to do so. The
warranty will not be enforced if the work is damaged by defects  in
the construction of the building in which case the responsibility for
replacement shall rest entirely with the contractor

F:.......................V:.........................T:............................ Item

B Co-operation of contractor for cost management

It is specifically agreed that the contractor accepts the obligation of
assisting the principal agent in implementing proper cost
management. The contractor will be advised by the principal agent of
all cost management procedures which will be implemented to ensure
that the final building cost does not exceed the budget. The principal
agent undertakes to make available to the contractor all budgetary
allowances and cost assessments/reports to enable the proper
procedure to be implemented and the contractor shall attend all cost
plan review and cost management meetings. The contractor
undertakes to extend these procedures, as necessary, to all
subcontractors

F:...........................V:.........................T:......................... Item

C Propping of floors below

The contractor is advised that propping of floors below may be
required if he wishes to use any areas of completed suspended
reinforced concrete slabs for vehicle access, storage of materials and
goods and location of plant, scaffolding, etc.  The location of these
areas and any necessary propping shall be approved by the principal
agent and the cost thereof shall be borne by the contractor

F:......................... V:........................... T:.......................... Item
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A Testing of windows for watertightness

Each window shall be tested for watertightness with water sprayed on
using adequate pressure. If in the opinion of the principal agent, the
pressure proves to be inadequate, then the pressure shall be boosted
by means of compressed air or other approved means

F:....................... V:......................... T:......................... Item

B Testing of flat roof waterproofing for watertightness

Flat roof waterproof areas shall be prepared with small sand dykes
around them of a size and enclosing an area approved by the principal
agent, flooded with water and kept "ponded" for at least 36 hours as a
test to ensure the watertightness of the waterproofing and before any
further construction work is carried out above the waterproofing

F:....................... V:........................... T:............................ Item

SUMMARY OF CATEGORIES

Category : Fixed   M.........................................................

Category : Value   M.........................................................

Category : Time    M.........................................................
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Bill No. 1

Preliminaries

COLLECTION

Page Amount
No

Total Brought Forward from Page No. -1-

-2-

-3-

-4-

-5-

-6-

-7-

-8-

-9-

-10-

-11-

-12-

-13-
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Item Quantity Rate Amount
No

BILL NO 2

PERIMETER FENCING (All trades bill)

NOTE:  Tenderers are advised to study the Model Preambles for
Trades before pricing this bill

THE FOLLOWING IN BOUNDARY WALL

Excavation in earth not exceeding 2m deep

A Trenches m3 2 631

B Holes m3 64

Extra over excavations in earth for excavation in

C Soft rock m3 809

D Hard rock m3 270

Extra over all excavations for carting away

E Surplus material from excavations and/or stock piles on site to a
dumping site to be located by the contractor m3 1 181

Risk of collapse of excavations

F Sides of trench and hole excavations not exceeding 1,5m deep m2 8 158

Keeping excavations free of water

G Keeping excavations free of water Item

Earth filling obtained from the excavations and/or prescribed
stock piles on site compacted to 90% MOD AASHTO

H Backfilling to trenches, holes, etc m3 1 262

25MPa/19mm Reinforced concrete

I Strip footings m3 489

J Bases m3 80
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Brickwork of solid hard burned clay bricks (17 MPa nominal
compressive strength)  class II  cement/sand mortar

A Piers m3 128

110mm Sandstone walls, wall linings, etc of  bullfaced  panels in
courses 150mm high

B Lining to concrete or brick stones not exceeding 0,5m2 m2 1 530

320mm Sandstone walls bullfaced both sides, etc of approved
local sandstone in courses 220mm high in class II mortar

C Walls in stones not exceeding 0,5m2 m2 1 394

Precast concrete coping

D 330mm Wide sandstone coping m 2 788

E 630 x 630mm Coping four times weathered on top to 50mm thick
along edges with 10mm drip groove in bottom along edges No 264

FENCING AND GATES

Cochrane ClearVu high density anti-climbing and anti-cut
pressed mesh panel (tel: (+27 (0) 79 506 7733, +27 (0) 11 394
1788; email: gjvvuuren@cochraneglobal.com)

F Fencing 2.1m high, formed of 3mm diameter horizontal and 4mm
diameter vertical high tensile wires galvanised with alu-galv  coating
with aperture size 76,2mm x 12,7mm and reinforcing  V-section ribs,
bolted with vandal resistant bolts and clamping  plates to 85 - 45mm
Taper locking post 2,1m high including  Locking Recess Mechanism
at 3,3m centres and be sealed  with a UV stabilized polymer  caps and
30 x 3mm x 250mm long angle section base anchors with  posts
bedded in 15MPa concrete bases size 400 x 400 x 600mm  deep with
bitumen coated 400mm ClearVu underdig. Top of fence  fitted with
Cochrane 100mm high galvanised 'shark tooth' type spike. m 2 684

Steel gates

G Sliding gate 4,0 x 1,8m high including running track and accessories No 1
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Bill No. 2

Perimeter fencing

COLLECTION

Page Amount
No

Total Brought Forward from Page No. -15-

-16-
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Bills of Provisional Quantities

Item Quantity Rate Amount
No

BILL NO 3

GUARD HOUSE (All trades bill)

NOTE:  Tenderers are advised to study the Model Preambles for
Trades before pricing this bill

Excavation in earth not exceeding 2m deep

A Trenches m3 37

Extra over trench and hole excavations in earth for excavation in

B Soft rock m3 4

C Hard rock m3 1

Extra over all excavations for carting away

D Surplas material from excavations and/or stock piles on site to a
dumping site to be located by the contractor m3 12

Risk of collapse of excavations

E Sides of trench and hole excavations not exceeding 1,5m deep m2 107

Keeping excavations free of water

F Keeping excavations free of water Item

Earth filling obtained from the excavations and/or prescribed
stock piles on site and compacted

G Under floors, steps, pavings, etc m3 3

H Backfilling to trenches, holes, etc m3 14

Hardcore filling

I Under floors etc m3 3
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Compaction of surfaces

A Compaction of ground surface under floors etc including scarifying
for a depth of 150mm, breaking oversize material, adding suitable
material where necessary and compacting to 95% Mod AASHTO
density m2 23

Soil poisoning

B Under floors etc including forming and poisoning shallow furrows
against foundation walls etc, filling in furrows and ramming m2 23

C To bottoms and sides of trenches, etc m2 128

25MPa/19mm Reinforced concrete

D Strip footings m3 6

E Surface beds m3 4

F Aprons m3 5

G Canopy slab m3 0.4

Finishing top surfaces of concrete smooth with a steel trowel

H Surface beds, slabs, etc m2 31

Rough formwork

I Soffit of canopy slab m2 2

J Edges, risers, ends and reveals not exceeding 300mm high or wide m 6

Steel bar reinforcement

K Rebar in varying diameters t 0.06

Fabric reinforcement

L Type A193 fabric reinforcement in concrete surface beds, slabs,etc. m2 31

Brickwork of "Loti" plaster bricks in class 1 mortar

M On brickwalls in foundations m2 32

N One brick walls m2 52

O One Brick wall in gable walls m2 10

Carried to Collection M 
Bill No. 3
Guard house
CBL: Fencing & ancillary structures at Thaba Bosiu site
QS Ref: LM - MGP - 837 - I

- 1 9 - 



Bills of Provisional Quantities

Brickwork reinforcement

A 150mm Wide reinforcement built in horizontally m 173

B 75mm wide reinforcement built in horizontally m 8

110mm Sandstone walls, wall linings, etc as indicated on
Architect's drawings

C On walls in isolated panels, etc. m2 27

Natural grey sills in single lengths bedded in class I mortar
including metal fixing lugs etc

D 15  x 150mm Wide sills set flat and slightly projecting m 10

Waterproofing

One layer of 250 micron "Consol Plastics Gunplas USB Green"
waterproof sheeting sealed at laps with "Gunplas Pressure Sensitive
Tape"

E Under surface beds m2 23

One layer of  375 micron "Consol Plastic Backgrip" embossed damp
proof course

F In wallls m2 30

G In walls under sills m2 10

Abe® Unigum MS waterproofing: side laps and end laps should be
100mm and 150mmrespectively. installation should be fully torched
to the under membrane and laid with staggered side laps and end laps.

H In roof m2 2

Roofs etc

I Zincalume Klip Tite sheet cladding on 100mm x 50mm x 25mm
x2,0mm thick cold-formed lipped angle purlins on IPE 160mm x
82mm x 16mm I profile to engineers detail. Install 75mm thick,
noncombustible, lightweight Factorylite building insulation with white
metalized foil facing on both sides, with thermal resistance of
3.46m2K/W to mechanical Engineer`s specification. Install as per
manufacturers specifications. Item 35 000 00
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Ref. 041-006 high density "Everite Nutec" or similar approved
Fascias and barge boards

A 0.55mm thick x 125mm x 125mm steel barge board m 28

B 15mm thick x 200mm facia board m 14

Doors etc

Wrought meranti doors hung to steel frame

C 44mm Framed, ledged and braced door formed with 115mm stiles and
top rail, 150mm ledge, 230mm bottom rail and 115mm braces, filled
in flush one side with 22mm tounged, grooved and V-jointed both
sides vertical, boarding in narrow widths, hung to steel frame
(elsewhere measured). Size 813 x 2032mm No 4

Worktops

Wrought hardwood

D 35 x 22mm cleats screwed on to edge of worktop m 3

Wrought Saligna

E 35mm Tops, shelves, sides, divisions, etc m2 1

Ceilings, partitions and access flooring

"Aerolite" insulation

F 75mm  Insulation  closely  fitted  and  laid  on top of brandering
between roof timbers etc m2 21

Suspended Ceiling

G White vinyl clad suspended gypsum ceiling boards in 600 x 600mm
exposed grid on "DONN" pre-painted exposed tee suspension system
including main and cross tees, necessary hangers, grids, shadow line
wall, angle, etc and boards fixed to the grid seciton shall be white. m2 21

Ironmongery

Locks

H "Union" three lever lockset Ref. 2277-78 No 4

I Set of two "Dove" anodised silver finished handles Ref.
AL6D22-05AS No 4
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Sundry steelwork

Welded bearers to worktop

A 35  x 35 x 3mm Angle section bearers twice etc holed for bolts at
300mm centres kg 9

B 12mm Expansion bolt No 10

1,2mm Rebated frames suitable for one brick walls

C Frame for door 813 x 2032mm high No 2

1,2mm Rebated frames suitable for half brick walls 

D Frame for door 813 x 2032mm high m 2

Purpose made natural anodised aluminium window frames glazed
with 4mm thick clear glass

E Window 2000 x 1200mm high (W1) No 1

F Window 1485 x 1200mm high (W2) m 2

G Window 2000 x 600mm high (W4) No 1

H Window 600 x 600mm   high (W3) No 2

Plastering

Screeds

I 50mm Thick on floors and landings m2 23

Cement plaster on brickwork

J On internal walls m2 84

K On external walls m2 68

L On sloping top, edge and projecting soffit of sills 185mm girth m 10

2mm Thick "Marmoran Trowel-on" PVC resin bonded coating
on plaster

M On walls m2 68

N On sloping top, edge and projecting soffit of sills 185mm girth m 10
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Bills of Provisional Quantities

Tiling

Wall tiling

300 x 300mm rolite G330601 (PUC) glazed ceramic tiles on
brickwork including cement plaster backing

A On walls m2 20

150 x 150mm glazed white ceramic tiles ton brickwork including
cement plaster backing

B On walls in isolated panels, splashbacks, etc m2 1

Floor tiling

Ceramic tiles
300 x 300mm full bodied porcelain tiles, with 3mm dark grey grout

C On floors m2 21

300 x 300mm "Tile Africa" Coco Cream square mosaic  tiles or
similar approved Product code: T0028345

D On floors m2 1

Plumbing and Drainage

Sanitary Fittings

E Vaal Sanitaryware vitreous china "Daisy" semi-close coupled
90•‹outlet open rim washdown pan (code 751400) and matching 9 litre
cistern (code 710532) complete with lid, fitments and flush pipe
elbow No 1

F White Melamine 1000mm x 600mm stainless steel top with single end
bowl with draining board
and electric plug-in two-plate stove. Bowl should be on the left hand
side.Height 915mm. Swivel mixer with goose-neck spout fixed to sink
top.
Melamine cupboard with hinged door, fixed bottom shelf and
adjustable second shelf. 120 litre Defy (or similar) Bar fridge with
freezer compartment. All by Geza or similar approved No 1

Water supply and waste water reticulation

G Provide the sum of M 10 000.00 (ten thousand Maloti) for water
supply and waste water disposal Item 10 000 00
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Bills of Provisional Quantities

Glazing 

Mirrors

A 600 x 600mm P.G. glass mirrors No 1

Paintwork

Prepare and apply one coat alkali resistant primer, one coat Universal
undercoat and final coat Dulux Luxurious silk

B On internal walls m2 28

One coat wood primer, one undercoat and two coats enamel paint

C On doors m2 20
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Bills of Provisional Quantities

Bill No. 3

Guard house

COLLECTION

Page Amount
No

Total Brought Forward from Page No. -18-

-19-

-20-

-21-

-22-

-23-

-24-
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Bills of Provisional Quantities

Item Quantity Rate Amount
No

BILL NO 4

SEPTIC TANK (All trades bill)

NOTE:  Tenderers are advised to study the Model Preambles for
Trades before pricing this bill

Excavate in earth not exceeding 2m deep

A Holes m3 259

Excavate in earth exceeding 2m deep but not exceeding 4m deep

B Holes m3 88

Extra over all excavations in earth for excavation in

C Soft rock m3 35

D Hard rock m3 8

Extra over all excavations for carting away

E Surplus material from excavations and/or stock piles on site to a
dumping site to be located by the contractor m3 347

Risk of collapse of excavations

F To sides  not exceeding 1.5m depth m3 108

G To sides  exceeding 1.5m depth m3 81

Keeping excavation fre of water

H Keeping excavation free of water Item

Earth filling obtained from the excavations and/or prescribed
stock piles on site and compacted 

I Under floors m3 6

Earth filling granular fill approximately 20mm (coarse aggregate)

J French drain m3 90
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Bills of Provisional Quantities

Earth filling 450mm Boulders

A French drain m3 180

Hardcore filling

B Under floors m3 3

Compaction of surfaces 

C Compaction of ground surface under floors etc including  scarifying
for a depth of 150mm, breaking oversize material,  adding suitable
material where necessary and compacting to 95%  Mod AASHTO
density m2 22

Soil poisoning 

D Under floors m2 130

25MPa/19mm Reinforced concrete 

E Surface beds m3 3

F Slabs m3 3

Finishing top surfaces of concrete smooth with a steel trowel 

G Surface beds, slabs, etc m2 22

Rough formwork to soffits

H Slabs propped up exceeding 1.5m height but not exceeding 3.5m high m2 23

Rough formwork to form

I Rebated opening exceeding 1m and not exceeding 2m girth overall
through 150mm slab No 2

Fabric reinforcement 

J Type A311 fabric reinforcement in concrete surface beds,  slabs,etc. m2 22

Brickwork of "Loti" Heart built  in english bond

K Half Brick walls m2 7

L One brick wall m2 51
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Bills of Provisional Quantities

Brickwork reinforcement 

A 75mm wide reinforcement built in horizontally m 23

B 150mm Wide reinforcement built in horizontally m 146

Slotted uPVC flexible drainage pipes

C 110mm UPVC  laid in stone encasing (elsewhere) m 85

Extra over uPVC pipes for fittings  

D 110mm End cap No 1

E 110mm Bend No 6

Inspection chambers , drainage sumps , etc 

F 610 x 450mm cast iron inspection cover No 5

Bidum / Kaymat U253 geofrabric filter blanket

G On top of granular fill m2 108
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Bill No. 4

Septic tank

COLLECTION

Page Amount
No

Total Brought Forward from Page No. -26-
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Bills of Provisional Quantities

Item Quantity Rate Amount
No

BILL NO. 5

PROVISIONAL AMOUNTS

NOTE: Tenderers are advised to study the Model Preambles for
Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

General

Work for which budgetary allowances are provided will be measured
and valued in accordance with clause 32 of the Principal Building
Agreement and deducted in whole or in part if not required without
any compensation for loss or profit on the said allowances

Prime cost amounts and provisional sums are net.  Prime cost amounts
include for delivery to site of all articles concerned

Provisional sums are for material and equipment supplied and
installed complete by firms of specialists

Profit

Where stated, the contractor may allow for profit if required

General attendance on nominated/selected subcontractors

The item "Attendance" which follows each provisional sum for
nominated/selected subcontractors' work, shall be deemed to cover all
the contractor's costs incurred in providing free of charge to the
nominated/selected subcontractors, the following:

1 The services as set out in clause B9.1 of the Preliminaries

2 Making good in all trades and cleaning down and removal
of rubbish on completion

Special attendance on nominated/selected subcontractors

Where stated special attendance will be described in detail in the
Schedule for Variables in the Preliminaries for the services as set out
in clause B9.2
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Bills of Provisional Quantities

Builder's work

Builder's work in connection with specialist services is given
elsewhere in these bills of quantities

BUDGETARY ALLOWANCES

Water supply

A Provide the sum of M 1 500 000.00 (one million and five hundred
thousand Maloti) for water supply Item 1 500 000 00

Electrical installation

B Provide the sum of M 30 000.00 (fthirty thousand Maloti) for
electrical installation to guard house Item 30 000 00

PROVISIONAL SUMS FOR NOMINATED
SUB-CONTRACT WORKS

Electrical power connection

C Allow the Provisional Amount of M 500 000.00 (five hundred
thousand  Maloti)  NET for Electrical installation to be executed by a
sub-contractor Item 500 000 00

D Add for profit Item

E Allow for general attendance on sub-contractor Item
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Bills of Provisional Quantities

Bill No. 5

Provisional Sums

COLLECTION

Page Amount
No

Total Brought Forward from Page No. -30-

-31-
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Bills of Provisional Quantities

FINAL SUMMARY

Bill Page Amount
No No

1 -14-Preliminaries

2 -17-Perimeter fencing

3 -25-Guard house

4 -29-Septic tank

5 -32-Provisional Sums
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